

2022-03-18

**REQUEST FOR PROPOSAL
RFP 16 (2022-03)
CONSULTING SERVICES - POLAR BEAR LSS & GUEST CIRCULATION UPGRADES
ADDENDUM #1**

This addendum shall be incorporated into, and form part of RFP 16 (2022-03) and take precedence over all requirements of the previously issued bid documents including plans. This addendum must be signed by the bidder (signing officer) in the appropriate space and must be attached to the Form for submission by the bidder. This Addendum consists of two (2) pages.

1. **Question** - In 2.0 BACKGROUND AND PROJECT SCOPE, it is stated that the project will include "Viewing wall modifications to the existing polar bear habitat", however, there is no further clarification in the RFP as to what these modifications entail and what scope is involved. Can more information be provided please?

Response - During the design of the new guest circulation route, modifications to the existing polar bear habitat fence would need to be explored in order to achieve adequate separation and/or setback between guests and polar bears.

2. **Question** - "Incorporation of the new LSS and electrical upgrades into the pathway replacement and overall design" – what is the extent of the electrical scope? Does it only involve the new LSS system itself or are there other electrical components to the scope? Is the consultant currently who is undertaking the LSS design responsible for the electrical servicing of the LSS?

Response - The consultant currently retained to design the LSS building is responsible for the electrical servicing however, the successful proponent to this RFP will be responsible for incorporating the LSS design into the overall guest circulation upgrades and pathway realignment.

3. **Question** - Is it anticipated that the existing Beaver Tails and General Store Kiosks will remain in place?

Response - Yes, it is anticipated existing Kiosks will remain in place.

4. **Question** - Are there any services that will require relocation as part of the Zoomobile Station relocation?

Response - The relocation of services as part of the Zoomobile station relocation will not be a part of the scope of work for this contract.

5. **Question** - Are there any signage components to the scope for wayfinding?

Response - Yes, interpretative signage and wayfinding signage is included in this scope of work and should be included as part of your proposal. Any signage will need to be incorporated in the Zoo's existing signage and wayfinding colour schemes.

Receipt of the Addendum shall be acknowledged as part of your submission.

RFQ #16 (2022-03)
POLAR BEAR LSS & GUEST CIRCULATION UPGRADES

2022-03-18

The Board of Management of the Toronto Zoo reserves the right to reject any or all Tenders or to accept any quotation, should it deem such action to be in its interests.

If you have any queries regarding this matter, please contact Mr. Peter Vasilopoulos, Supervisor, Purchasing & Supply, at 416-392-5916 or by email pvasilopoulos@torontozoo.ca.

Yours truly,

Peter Vasilopoulos
Supervisor, Purchasing & Supply

I/we hereby acknowledge receipt of this addendum and make allowance in my bid.

Signed (Must be Signing Officer of Firm)

Name of Firm

Date:

END OF ADDEDNUM 1